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1. BACKGROUND

The Bremerton Auto Wrecking Yard Landfill received public waste and demolition debris from
1968 until it closed in the late 1980's. A one-year Refuse disposal contract dated in 1968
indicates the Puget Sound Naval Shipyard contributed waste to the site. Information suggests
that the Navy could have contributed between 40 to 60% of the total landfill volume.

This landfill is located 1.5 miles west of Gorst along the southeast side of State Highway 3 and is
located in an 80 to 100 foot deep ravine through which Gorst Creek flows. A culvert was placed
under and through the landfill to carry the flow of Gorst Creek. The landfill is between 6 to 10
acres in size. Currently, the Airport Auto Wrecking Yard is located directly adjacent to the
landfill,

During severe rainfall between Januwary and February of 1997, the north face of the landfill
washed into the Gorst Creek ravine expasing garbage and debris that threatens State Highway 3.
During inspection of State Highway 3, the Washington State Department of Transportation
discovered the slide and notified the Department of Ecology (Ecology).

Ecology issued an Early Notice Letter (#N-18-5052-000), dated January 5, 1998, to the
Department of Navy (Navy) in regards to the Bremerton Auto Wrecking Yard Landfill. Since the
information to date suggests the Navy may have substantially contributed to the landfill, the
Navy faces potential liability as a potentially responsible party.

This property has been added to the Ecology's list of known or suspecied contaminated sites as
being possibly contaminated by hazardous substances.

2. OBJECTIVE

The objective of this Contract Task Order is to develop a Site Hazard Assessment (SHA) for the -
Bremerton Auto Wrecking Yard Landfill. The Washington Department of Ecology SHA process
evaluates if actual or potential environmental and public health hazards through site-specific
investigations has occurred and applies the Washington Ranking Method (WARM) to allow the
Department of Ecology to rank this site. The contractor will not develop the actual WARM
ranking, but will provide the required data to facilitate Washington Department of Ecology
ranking.
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3. Description of Tasks

This contract task order is broken down into four different tasks. Since the Bremerton Auto
Wrecking Landfill is owned by a private citizen, the contractor does not have free access to the
property. The contractor will need to coordinate all access to the landfill with the Navy. The
Navy has gained permission from the owner to have access to the properly during normal
business hours (i.e. between 9:00 a.m. to 5:00 p.m.). In addition, access to the property is via
an easement on property currently occupied by Airport Auto Wrecking Yard. The contractor will
provide Engineering Field Activity, Northwest, with ten working days notice prior to starting
fieidwork with an estimate of the duration of fieldwork. The contractor will also coordinating all
field activities through Engineering Field Activity, Northwest.

3.1 Develop of a Sampling and Analysis plan:

Develop a Sampling and Analysis ptan {SAP) for the Bremerton Auto Wrecking Yard Landfill to
allow the site to be scored under the WARM system. Both the Navy and Ecology will review and
comment on the plan. Observations and environmental information collected during the sample
event shall be completed on the Site Hazard Assessment Data Collection Summary Sheets. Two
issues that need to be considered in the Site Hazard Assessment are potential impacts to the
Gorst Creek Fish Hatchery from contaminants that may be released from the site and the

physical risk that the landfill poses to SR 3 due to potential future mass failure of the landfill
structure.

The sampling plan developed shall contain, but is not limited to the following:
Soil sampling:
A total of ten samples will be collected for the soil sampling. Two samples will be
collected upstream and downstream of the landfill in Gorst Creek ravine, Two samples
will be collected on the forward and backside of the landfill. The remaining two samples
will be coliected on the top of the landfill.
The sampies will be analyzed for the following:
Total Priority Pollutant Metals (EPA Method 6010/7000)
TCLP PP Metals (EPA Methods 1311/6000/7000)
Mercury (USEPA Method 6020)
Total Petroleum Hydrocarbons (WSDOE Method WTPH-G Modified)}
TPH-Diesel (WTPH-D Modified)
PCB (EPA Method SW-846)

Groundwater sampling:
The contractor shall identify existing groundwater drinking wells in the area of the
landfill for possible groundwater testing. The contractor shall investigate to
determine if groundwater sample results from Kistap County’s Department of Health
could be obtained for inclusion in this SHA. If this sampling data is not available, a
modification will be issued to sample those drinking wells identified during the
investigation. The contractor shall assume as part of the modification sampling five
drinking wells. New ground water wells will not be installed as part of this task order.

Surface water:
Surface water from Gorst Creek, a seasonal creek, was collected by HongWest &

Associates Inc. The sample results, up stream and downstream of the landfiil, will
be provided to the contractor and used in the SHA.
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The SAP shall include a plan for surveying the subject parcel of land (Kitsap County Tax
Assessor Parcel No. D-012301-4-022-1005, Section 1 T23N R1W NEY of SEY, known as the
Bremerton Auto Wrecking Landfill}. The contractor shall resurvey the boundaries for the landfill,
astablish monuments for further reference points, and provide markers for establishing the
easement for access to the landfill and the boundaries of the landfill property. The contractor
shall also perform a record search of the adjacent properties to determine ownesship of these
properiies.

3.2 Develop a Health and Safety Plan:

Deveiop a Health and Safety Plan. It should be noted that waslte is spread on the
ground. The Navy will review and comment on the plan.

3.3 Sampling and Analysis

Upon approval of both task 3.1 and task 3.2, the contractor shall sample in accordance
with the approved sampling and analysis plan. As required by Model Contraf Toxics
Act, split samples will be taken and provided to the owners of the landfill upon request.
The contractor shall develop a photo log of the site.

3.4 Report

A report will be generated containing the sample resuits and will be provided to both the
Navy and Ecology for review and comment. The samples will be compared to Madel
Toxics Control Act Method A for Soil and Method B for groundwater and surface water.

The finatl Site Hazard Assessment Report and photo log shall be provided in both
hardcopy and electronic format one each for the Navy and Ecology. The electronic
submifted shall be provided on CD-ROM. The electronic submittal will cansist of;
« Sile Hazard Assessment Report will be provided in both Native file format (Microsoft
Word, Microsoft Excel, etc. } and Adobe Acrobat 3.0 or 1atest edition, which everis
newer.
Photo log provided in Native file format (Microsoft photoeditor elc. }
Survey Map provided in GIS format
Analytical results in both native file data base {(Microsoft Access) format and in
TODMS format.
Provide a file directory with folders titled “Native File®, “TDMS", “GIS”", and a file titled “Study.pdf®
. Place all native files, TDME files, and GIS files in their respective directories.

4. SCHEDULE OF EVENTS AND DELIVERABLES

Deliverables Task Quantity | Completion Schedule *
Sampling and Analysis 31 2 45 days
Plan

Health and Safety Plan 3.2 2 45 days

Site Hazard Assessment 34 2 180 days
Report

* Calendar Days from award of the contract



POINT OF CONTACT.

Bill Clarno, PE  clarnobrbefanw. naviac.navy. mil

Remedial Project Manager
Engineering Field Activity, Northwest
19817 7th Ave NE

Paoulsbo, WA 88370

Phone: {360} 396-0261

Fax: (360) 396-0857





